
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/30/2005

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 6279-28-001
Project RMC - 627928001
Highway SH0288
County BRAZORIA
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Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet A 

GENERAL NOTES: 

Supervision: 

Plans are required. Refer questions to: 

 Mark D. Wooldridge, P.E.  
Brazoria Area Engineer 

 1033 E. Orange  
 Angleton, TX 77515 
 (979) 864-8500 

This project will be managed by and requests for payment addressed to: 

 James M. McGuire 
 Brazoria Maintenance Supervisor 
 1033 E. Orange  
 Angleton, TX 77515 
 (979) 864-8550 

 

The following standard detail sheets are modified: 
 

Modified Standards 
EC(1)-09 MOD 
 

This is a site specific Routine Maintenance project. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

General:  Site Management 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet B 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

General:  Traffic Control and Construction 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

Consider the locations of underground utilities and employ responsible care to avoid damaging 
utility facilities.  Depending upon scope and magnitude of planned construction activities, 
advanced field confirmation by the utility owner or operator may be prudent.  Where possible, 
protect and preserve permanent signs, markers, and designations of underground facilities. 

If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately.   
 

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  If the Contractor damages or cause damage to this system, repair such damage 
within 8 hours of occurrence at no cost to the Department.  In the event of system damage, notify 
the Director of Traffic Management Systems at 713-881-3063 within one hour of occurrence.  
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk 
lines, which convey all corridor information to TranStar, will result in the Contractor being billed 
for the full cost of emergency repairs. 
 
At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662 to schedule marking of underground lines on the 
ground.  Use caution if working in these areas to avoid damaging or interfering with existing 
facilities. 
 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet C 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  
 

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

Item 7:  Legal Relations and Responsibilities  

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Item 8: Prosecution and Progress. 

Working days will be computed and charged based on a Six-Day workweek in accordance with 
Section 8.3.1.2. 

The maximum number of days the time charges on this contract may be suspended due to 
fabrication or utility adjustment delays is 60 days.  The Engineer and the Contractor may 
mutually agree, in writing, to increase or decrease this maximum number of days. 

The Lane Closure Assessment Fee for roadways within the project limit is stated below.  This fee 
applies to the Contractor for closures or obstructions that overlap into restricted hour traffic for 
each hour or portion thereof, per lane, regardless of the length of lane closure or obstruction.  For 
Restricted Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and 
Traffic Handling. 

 
Lane Closure Assessment Fee 

Roadways Lane Closure Assessment Fee 
SH 35 $500 
SH 36 $300 

Items 104: Removing Concrete 

Remove existing concrete Riprap mow strip from locations shown on the plans. Avoid damaging 
concrete that will remain in place. Replace any concrete damaged by the Contractor at no 
expense to the Department. Unless otherwise shown on the plans, accept ownership and properly 
dispose of broken concrete in accordance with federal, state, and local regulations. 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet D 

 

 

Items 105: Removing Stabilized Base and Asphalt 

Remove existing asphalt mow strips from locations shown on the plans. Avoid contamination of 
the asphalt materials and damage to adjacent areas. Repair materials damaged by operations 
outside the designated locations. Assume ownership and dispose of materials in accordance with 
federal, state, and local regulations. 

Items 420 and 421: All Concrete Items 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 
Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 
items. 

Item 432:  Riprap 

Place concrete riprap mow strips at all Metal Beam Guard Fence locations, and in accordance 
with Item 432, "Riprap". Use Class B Concrete, reinforced with No. 3 bars spaced at 18 in. 
centers each direction and 2 in. below the surface.  

Place the mow strip the entire length of the guard fence plus any Downstream Anchor Terminal 
(DAT),Driveway Terminal Anchor Section, or Single Guardrail Terminal (SGT) to 2 ft. beyond 
the face of the object marker at the end of the SGT. Do not allow concrete to adhere to the 
ground line strut shown on the SGT standard sheet. 

Item 502:  Barricades, Signs, and Traffic Handling 

Project Limit Barricades will not be required for this project. 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet E 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Temporary Rumble Strips are required when using a one-lane, two-way application or for lane 
closures on conventional roadways.  This work is subsidiary to the various bid items.  
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane and shoulder closures. 
 
 Do not reduce the existing number of lanes open to traffic except as shown on the following 
time schedule: 

One Lane Closure-Restricted 
  
                                                              SH 35, SH 36 

Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 

Monday 
Through 
Friday 

9:00 AM - 3:00 PM 
 

Emergency Only 
 

5:00 AM - 9:00 AM 
 

3:00 PM - 7:00 PM 

 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance may be required for this project. Coordinate with local law 
enforcement and arrange for law enforcement as directed or agreed by the Engineer.  Before 
payment will be made, complete the “Daily Report on Law Enforcement Force Account Work” 
(Form 318), provided by the Department and submit daily invoices that agree with this form for 
any day during the month in which approved services were provided. 

If needed and agreed to, provide full-time, off-duty, uniformed, certified peace officers, as part 
of traffic control operations.  The peace officers must be able to show proof of certification by 
the Texas Commission on Law Enforcement Officers Standards.  The cost of the officers is paid 
for on a force account basis. 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet F 

Operations may be curtailed or halted out of consideration of traffic expected to and from public 
gatherings that may result in undue traffic congestion and delays to the traveling public. 

 

 

Item 506:  Temporary Erosion, Sedimentation and Environmental Controls 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SWP3) 
measures. 

The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control 
measures needed and provided for under this Item.  The disturbed area is less than one acre and 
use of erosion control measures is not anticipated.  If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.4 and 9.7.  Since the disturbed area is less than  
5 acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Item 512:  Portable Concrete Traffic Barrier (Remove) 

Remove concrete traffic barrier (CTB) and connection hardware. Assume ownership of the 
removed parts and dispose of in accordance with federal, state, and local regulations. 

Item 540:  Metal Beam Guard Fence 

Painting the timber posts is not required.  

Use timber posts for galvanized steel metal beam guard fence except at locations where steel 
post is proposed. 

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the 
plans.  These block-outs are subsidiary to this bid Item. 

The quantity of the metal beam guard fence is subject to change. 

Provide a mow strip as shown on the plans, at metal beam guard fence locations, including any 
guardrail end treatments. 

Galvanize the rail elements supplied for this project by using a Type II Zinc Coating. 



Project Number:  RMC - 627928001 Sheet 
  
County:  BRAZORIA Control:  6279-28-001  
 
Highway:  SH 288, etc. 
 

 General Notes Sheet G 

Removal of Asphalt and Base material encountered while drilling holes for post is incidental to 
various bid items. 

Item 542:  Removing Metal Beam Guard Fence 

Remove and assume ownership of metal beam guard fence rail elements and posts. 

Item 544:  Guardrail End Treatments 

Posts for guardrail end treatments will be new. Use of existing guardrail end treatment post will 
not be allowed. 

Item 545: Crash Cushion Attenuators 

Unless otherwise shown on the plans, Test Level 70 is required for all temporary and permanent 
Crash Cushion Attenuator (CCA) installations on freeways where the backup support width is 
36in. or less. Use REACT (N) and/or TAU II-R(N) crash cushions for this project. 
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                                                  CONTROL :  6279-28-001              
                                                  PROJECT :  RMC - 627928001          
                                                  HIGHWAY :  SH0288                   
                                                  COUNTY  :  BRAZORIA                 
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
               ITEM 432  RIPRAP (247)(420)(421)(431)(440)<506>                        
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                         (442)                                                        
               ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
               ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               SPECIAL PROVISION "SCHEDULE OFLIQUIDATED DAMAGES" (000---001)          
               SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
               SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
               SPECIAL PROVISION  TO ITEM     6  (006---001)                          
               SPECIAL PROVISIONS TO ITEM     8  (008---001)(008---002)               
               SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                                                                                      
                                                                                      
               SPECIAL SPECIFICATIONS:                                                
               ----------------------                                                 
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              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



008-002 

1 - 1 01-15 
OTU 

 

Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following: 

Begin work 60 calendar days after the authorization date to begin work. Do not begin work before or after this period unless 
authorized in writing by the Engineer. 
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